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BECHTEL BWXT IDAHO, LLC (BBW])
2525 Fremaont Avenue
P. O. Box 1625, Idahoe Falls, TD 83415-3975
OPERATING UNDER U. S. GOVERNMENT CONTRACT NO, DE-AC07-991D13727
To: North Wind, Inc. Effective Date: 11/17/2003
P.O.Box 51174 o
Idaho Falls, 1D 83405
To: Brad Netson Completion Date; 02/02/2005

Phone: (208) 528-8718
Fax No.: (208) 528-8714

1. STATEMENT OF WORK

sou

1.1, North Wind Enviseamenteh In¢. (Subcontractor) shall furnish services listed in Statement of
Work, SOW-1411, Revision |, datcd 11/13/2003, and entitled "WAG 10 Track 2 Investigation,"
in accordance with the requirements, terms and conditions specified or referenced in this
Contract.

1.2. This is a fixed-rate, ceiling-priced, labor hour Contract for the period of 11/17/2003 through
02/02/2005. The quantity of hours shown is an estimate to be used during the specified period of
this Contract. The estimated quantity does not obligate, guarantee, or imply that this quantity
will be purchased. Payment will be made for services rendered and accepted by BBWI. Pricing
(i.e., fixcd labor rates) is firm for the specified period of this Contract,

2. RESOURCES

2.1, The Subcontractor shall provide all resources, c.g., materials, labor, and equipment, necessary to
fulfill the requirements of this Contract, except as otherwise specified.

3. APPLICABLE DOCUMENTS
3.1. The follewing documents are incorporated into, and become a part of, this Contyact:

3.1.1.  Statement of Work, SOW-]411, Revision , dated 11/13/2003, and entitled "WAG 10 Track
2 Investigation."

Subcontract Administrator: Derek Flynn Telephone: (208) 526-1951 Ceiling Price: SRR~
Ship via: N/a F.O.B./Trans.: N/A Cash Terms: Net 30 Days

— D

Dilling Adaress: Signed: U2 /a3
Ascounts Payable Bechtt/ BWXT Jdaho{LLC Date
P. 0. Box 1623
Idaho Falls, ID 83415-3117 Title:  Project Procurement Manager
Derek Flynn
Signed: _é.-({) W—- ///7AJ
(Subcontractor's Official) " Date

Title: \Sr Cﬁn/ﬁ'z—&f 4/(»\. o~i 5 P P

Return onc signed copy of this Contract to BEWI,
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3.1.2.  Subcontractor Requirements Manual, required parts identified in Form 540.10,

"Subcontractor Requirements Manual (SRM) Applicability," applicable to Contract No.
00026137 (http://www.inel.gov/procurement/subcontractor-info.asp). The Subcontractor
and all lower-tiers shall perform work in accordance with the SRM, to the extent specified
therein. The Subcontract Administrator (SA) shall notify the Subcontractor of changes to
the SRM. The Subcontractor shall notify the SA within 15 days of the notification if any
material impact on cost or schedule results from the SRM change. The notice shall include
an assessment of the cost or schedule impact associated with the SRM change. The SA
shall provide direction to proceed or not proceed with the SRM change. If direction is
provided to proceed, the Subcontractor must proceed with the execution of the work as
modified by the SRM change and a request for equitable adjustment may be submitted by
the Subcontractor consistent with the Changes clause.

3.1.3.  Form 472.46, "Subcontractor Termination Checklist."

3.1.4.  Form 540.33, "Information/Change Request."

3.1.5. Form PROC-1861, "Occurrence Notification and Reporting by the Supplier."
4. TERMS AND CONDITIONS

4.1.

4.2

4.3.

4.4.

General Provisions: The following document is incorporated by reference and hereby forms a
part of this action: Bechtel BWXT Idaho, LLC General Provisions for Nonconstruction
Subcontracts and Purchase Orders, Form PROC-183 Rev. April 2003. Note: BBWI's General
Provisions are available at the following Internet address:
http://www.inel.gov/procurement/formsdocuments.asp .

Certification of Eligibility: Subcontractor, by entering into this Contract, certifies that it is not
debarred, or proposed for debarment, or suspended or has not otherwise been declared ineligible
from receiving Federal contracts. Disclosure that Subcontractor was ineligible for Federal
contracts on or before the effective date of this Contract shall constitute an additional basis for
termination under the Default Article of the General Provisions.

Hazards Training: Pursuant to 29 CFR 1910,1200, BBWI will provide Subcontractor's personnel
with necessary information and training for any hazards to which Subcontractor's personnel may
be exposed while working at the INEEL.

Responsibility of Subcontractor: Subcontractor shall be responsible for the professional quality
and technical accuracy of services provided under this Contract. Subcontractor shall perform all
rework required due to errors and/or omissions by Subcontractor's personnel at no charge to
BBWI. Neither BBWTI's review, approval, or acceptance of, nor payment for, the services
required under this Contract shall be construed to operate as a waiver of any rights under this
Contract or of any cause of action arising out of the performance of this Contract, and
Subcontractor shall be and remain liable to BBWI in accordance with applicable law for all
reperformance of services caused by Subcontractor's own negligent performance of any of the
services furnished under this Contract or any errors, omissions, or deficiencies. The rights and
remedies of BBWI provided for under this Contract are in addition to any other rights and
remedies provided by law. If Subcontractor is comprised of more than one legal entity, each
such entity shall be jointly and severally liable hereunder. This paragraph takes precedence over
all other clauses, provisions or articles in this Contract or applicable General Provisions.
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4.5.

4.6.

4.7.

4.8.

4.9.

Subcontractor Employees: In carrying out the work under this Contract, the Subcontractor's
employees shall be and remain employees of the Subcontractor, and shall not be deemed BBWI
employees. The Subcontractor has a responsibility to convey this fact to employees performing
work at BBWI facilities. As such, all personnel issues involving Subcontractor employees, such
as discipline, request for pay raises, and other related matters, shall be appropriately resolved by
the Subcontractor.

Sensitive Information: When Subcontractor's employees have, or could have, access to sensitive
information pertaining to any business or government agency, Subcontractor shall ensure that its
employees are aware of the necessity to safeguard such information by not disclosing it to
individuals or companies outside of BBWI.

Subcontractor shall comply with DEAR 970.5223-1, Integration of Environment, Safety, and
Health into Work Planning and Execution (formerly DEAR 970.5204-2).

On-Site Equipment Use Requirements: All equipment, (vehicles, machinery and/or hand tools)
used by the Subcontractor to perform work at the INEEL must be in good working condition for
the purpose intended and meet all applicable codes and standards. Such equipment must be used
and maintained only as intended by the manufacturer and in accordance with the manufacturer’s
instructions and limitations. The equipment must be free of defects and suitable for safe
performance of the work. Contractor reserves the right, in its sole discretion, to conduct cursory
inspections of subcontractor equipment prior to use. Equipment found to be unsatisfactory by
the Contractor shall be promptly repaired or removed from the premises and replaced with
satisfactory items at no cost to the Contractor. Contractor inspections, whether or not any
equipment is found to be unsatisfactory or whether or not any defects are found by such
inspections, do not relieve the Subcontractor of any responsibility or liability under this Article
or for performing the work in a safe manner.

Supplier Performance Evaluation System (SPES): BBWI evaluates Subcontractor performance in
accordance with the SPES. The Subcontractor shall be formally evaluated no less than quarterly
as applicable, and upon completion of the work. A minimum score of 80 points out of 100 is
required to maintain approved status. Information concerning the SPES is available for review at
 http://www.inel.gov/procurement/subcontractor-info.asp. Select INEEL Supplier Management
Program.

4.10. Security Requirements

4.10.1.  Subcontractor personnel performing on-site services under this Contract shall have a

Building Access Only (BAO) clearance. Unless otherwise approved by BBWI in writing,
Subcontractor personnel (including lower-tier Subcontractors) must be U. S. citizens to
gain admittance to the site. Subcontractor shall request the number of security packets,
from the BBWI Subcontract Administrator, needed for this Contract.

4.10.2. Within one week after placement of the Contract, Subcontractor must submit to BBWI

Security a completed security packet for each person requiring BAO clearance.
Approximately three weeks are required to process a BAO clearance after BBWI's receipt
of an acceptable security packet.
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4.10.3. The Subcontractor must obtain a sufficient number of BAO clearances to provide a margin

for illnesses, personnel terminations and individuals whose clearances require extended
processing time.

4.10.4. Subcontractor's failure to obtain sufficient BAO clearances to have a crew of sufficient size

4.11.

4.12.

4.13.

BAO-cleared in time to meet completion/delivery requirements may result in termination of
the Contract for default.

Anti-Kickback Act: By acceptance of this Contract, Subcontractor certifies that it has not and
shall not make or solicit kickbacks in violation of the Anti-Kickback Act of 1986.

Information Change Requests: All Subcontractor requests for information or change during the
performance period shall be transmitted to BBWI using Form 540.33, Information/Change
Request (I/CR). I/CRs shall be prepared and completed in accordance with the form instructions
and submitted directly to the Subcontract Administrator. Form 540.33 is available at:
http://www.inel.gov/procurement/formsdocuments.asp.

Technical Changes: Technical changes to the Contract are authorized only upon receipt and
acceptance of Form 540.32, Procurement Change Notice.

5. PRICE

5.1.
5.2.

5.3.

The ceiling price of this Contract ism

BBWI shall not be obligated to pay the Subcontractor any amount in excess of the ceiling price
established in the Contract, and the Subcontractor shall not be obligated to continue
performance, if to do so, would exceed that price ceiling, unless and until, BBWI shall have
notified the Subcontractor, in writing, that such price ceiling has been increased and shall have
specified in such notice a revised price ceiling, which shall thereupon constitute the price ceiling
for performance under this Contract.

Labor: The ceiling price for labor is ‘ The Subcontractor shall be paid at the hourly
labor rates established herein up to 720 hours for services rendered in performing the statement
of work. The hourly labor rates are fully burdened, i.e., they include all elements of direct cost,
indirect cost, and profit. An increase in maximum hours must have BBWI's concurrence,
evidenced by written Amendment to this Contract, in advance of the Subcontractor exceeding the
maximum hours. The Subcontractor shall maintain suitable records showing time actually
expended by employees by name and applicable labor category; these records must be furnished
to BBWI, upon BBWI's request.
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5.4.

5.5.

5.6.

Travel Expenses: The ceiling amount for travel expenses is $517.00. The Subcontractor shall be
reimbursed for mileage costs associated with BBWI authorized travel. For these purposes only,
travel by personal car will be reimbursed at the maximum rate per mile allowed under the
Federal Travel Regulations (FTRs) in effect at the time such travel is performed. G&A of
10.89% and Fee of 8.0% will be paid on authorized travel expenses.

Most Favored Customer: By entering into this Contract, Subcontractor warrants that the pricing
stated herein is not greater than that charged Subcontractor's most favored customer for like
quantities of the same or similar services under like conditions of sale. BBWI and/or the U.S.
Government shall have the right to examine Subcontractor's records to ensure compliance with
this warranty. Subcontractor agrees to refund any amount paid by Buyer which exceeds the price
charged any of Subcontractor's customers for like quantities of the same or similar services under
like conditions of sale one year from the date of this Contract.

Billing and Payment: Subcontractor shall be paid upon the submission of itemized monthly
invoices for services rendered during the preceding calendar month, less deductions, if any, as
herein provided. Invoices must be substantiated by daily time sheet records and a breakdown or
list of personnel, labor category, hourly rate and dates of service covered by the invoice. Labor
costs will be computed by multiplying the appropriate hourly rate set forth above by the number
of direct labor hours actually expended in performance of work. Fractional parts of an hour shall
be payable to the nearest half hour. The Subcontractor shall not be compensated for travel time.
The hourly rates shown are applicable.to,all services, regardless of whether they were performed
at straight time or overtime work.

6. COMPLETION DATE

6.1.

This Contract shall be in effect through 02/02/2005.

7. INSPECTION/ACCEPTANCE

7.1.

Final inspection of material, equipment or services under this Contract will be performed at the
INEEL. Acceptance under this Contract occurs at the time BBWI authorizes final payment.

8. ADMINISTRATION

8.1.

8.2.

8.3.

Subcontractor Administration: The Subcontractor's responsibilities shall be administered by
Brad Nelson.

Administrative and Legal Jurisdiction. Unless the Subcontractor is otherwise notified in writing,
BBWT's responsibilities under this action shall be administered by Derek Flynn, or an authorized
Subcontract Administrator named herein or Procurement Manager.

Technical Representative. The Subcontract Technical Representative (STR) assigned to this
Contract is Doug Vandel. BBWI's STR is responsible for technical direction and oversight of the
work, during the period of performance. The STR is solely and exclusively authorized to provide
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day-to-day technical direction and support in connection with the subcontracted work. The STR
is not authorized to make any changes to the contract. Changes are authorized only by the
Subcontract Administrator, by written change notice/order and to the extent required, contract
amendment. Technical direction by the STR includes, but is not limited to: redirecting the
contract effort, shifting work emphasis between locations and/or tasks, responding to
Subcontractor inquiries/issues, and providing additional information/detail as may be required,
providing documented information concerning scope change or clarification; and providing
compliance oversight and interpretation of the Subcontract Requirements Manual.

8.4. Notices: Any notice provided for this action shall be considered as having been given:

8.4.1. To BBWI, if mailed electronically via e-mail ("fin@inel.gov") or fax, or if delivered
personally to Derek Flynn, or if mailed by U. S. Mail addressed to Derek Flynn, Bechtel
BWXT Idaho, LLC, Mailstop 3975, P. O. Box 1625, Idaho Falls, Idaho 83415 - 3975; or

8.4.2.  To the Subcontractor, if delivered personally to its duly authorized representative at the site
of work, or if mailed electronically via e-mail or fax, or by U. S. Mail addressed to the
Subcontractor at P.O. Box 51174, Idaho Falls, ID 83405.



Identifier: SOW-1411 STATEMENT OF WORK :
Revision: 1 FOR @ I ' E E L
Date: 11/13/2003 WAG 10 TRACK 2 , |
Page: 1of4 INVESTIGATION idaho Naional Englneoring S —
and Environmental Lahoratory

1. SCOPE
1.1 Introduction

The Idaho Completion Project (ICP) Balance of INEEL Cleanup (BIC) Waste
Area Group (WAG) 10, as directed by the Federal Facility Agreement and
Consent Order (FFA/CO), (DOE, 1991), will be performing a Track 2
investigation on four CERCLA sites. The sites consist of the Experimental Test
Drum in EOCR-01 Leach Pond, the Soil Filled Concrete Ring (CFA-10A), the
TRA-605 Warm Waste Line (TRA-63), and the Fenced Area North of TRA-608
(TRA-60). The purpose of this investigation is to gather additional data which
will be used in the preparation of the WAG 10 Operable Unit (OU) 10-08
Remedial Investigation/Feasibility Study (RI/FS). The four sites will be combined
into a single Track 2 investigation and will include a Statement of Work, a Field
Sampling Plan (FSP), and a Health and Safety Plan (HASP) that are reviewed and
approved by the Agencies. After approval of these plans by the Agencies,
sampling of the contaminated sites per the plans will be performed and a
summary Track 2 report will be prepared.

1.2 Work Included
The work included in this Statement of Work consists of the following:

1) Preparation of the Track 2 Scoping Stratety — The subcontractor shall develop
a scoping strategy that summarizes the scope to be performed, schedule, and
deliverables. This document will be drafted, submitted to the ICP Operational
Review Board (ORB) for review, and revised accordingly to address ORB
comments. The document shall then be reviewed by the Agencies in
accordance with Paragraph 2.4 of the Action Plan for Implementation of the
Federal Facility Agreement and Consent Order (DOE-ID 1991) and finalized
by incorporating Agency comments.

2) Preparation of the Track 2 FSP — The Track 2 FSP provides guidance for the
site-specific investigation including sampling, quality assurance, quality
control, analytical procedures, and data management. Use of the FSP will
ensure that data are scientifically valid and defensible and of known and
acceptable quality. This document will be drafted, submitted to the ICP
Operational Review Board (ORB) for review, revised accordingly to address
ORB comments, submitted to the Agencies for review, and finalized by
incorporating Agency comments.
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3)

4)

5)

6)

Preparation of the Track 2 HASP — The Track 2 HASP establishes the
requirements and controls that will be used to eliminate or minimize health
and safety hazards associated with personnel conducting these specific Track
2 investigations. The HASP will be prepared to meet the requirements of the
Occupational Safety and Health Administration standard “Hazardous Waste
Operations and Emergency Response” (29CFR1910.120). The HASP will
contain the safety and health hazards assessment for conducting these Track 2
investigations. This document will be drafted, submitted to the I[CP
Operational Review Board (ORB) for review, revised accordingly to address
ORB comments, and submitted to DOE for review.

Performance of Track 2 field investigation — This activity includes completing
the required field work (i.e. collection of samples, completing field log books,
etc.) as specified in the Track 2 FSP. This fieldwork will be completed in
accordance with the Track 2 HASP and all other INEEL requirements.

Preparation of the Track 2 Summary Report - The Track 2 Summary Report
summarizes the field work completed and the analytical results from the
associated sampling. This document contains a description of the site
background, hazardous substances, groundwater concerns (if applicable),
surface water concerns (if applicable), air concerns (if applicable), health and
environmental concerns, quality assurance/quality control, and
recommendations for remedial action.

Weekly Status Reports — Weekly Status Reports will be submitted by the
subcontractor. These reports will contain accomplishments for the week, work
planned for the next week; any unresolved issues and/or problems, and the
overall status of the project. '

2.  APPLICABLE CODES, PROCEDURES, AND REFERENCES

DOE-ID, 1991, Federal Facility Agreement and Consent Order for the Idaho National
Engineering Laboratory, Administrative Record No. 1088-06-29-120, U. S. Department
of Energy Idaho Operations Office; U. S. Environmental Protection Agency, Region 10;
Idaho Department of Health and Welfare, December 3, 1991, '

DOE-ID, 2002, Quality Assurance Project Plan for Waste Area Groups 1, 2, 3,4, 5,6, 7,
10, and Inactive Sites, DOE/ID-10587, Revision 7, U. S. Department of Energy Idaho
Operations Office, Idaho Falls, Idaho, September 2002.

All other applicable codes, procedures, and references contained in the approved Track 2
FSP and HASP (which will be prepared).
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3. TECHNICAL AND FUNCTIONAL REQUIREMENTS
None.
4, ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY
ASSURANCE REQUIREMENTS
4.1 Environmental
All other applicable requirements contained in the approved Track 2 Statement of
work, FSP, and HASP (which will be prepared).
4.2 Safety and Health
All other applicable requirements contained in the approved Track 2 Statement of
work, FSP, and HASP (which will be prepared).
4.3 Quality Assurance/Control
All other applicable requirements contained in the approved Track 2 Statement of
work, FSP, and HASP (which will be prepared).
5. RESPONSIBILITIES
The subcontractor is responsible for the performance of work described in Section 1.2.
6. DELIVERABLE SCHEDULE

Deliverables will include:

1

2)

The draft Track 2 Scoping Strategy shall be submitted for ORB review on or before
December 2, 2003. The ORB review will take place from December 3, 2003 until
December 17, 2003. Comments from the ORB review will be resolved by January 7,
2004. The document will be transmitted to the Agencies for review on J anuary 8,
2004. Agency review will be completed on February 9, 2004, Comments from the
Agency review will be resolved by February 23, 2004 and the document will be
finalized on February 24, 2004.

The draft Track 2 FSP shall be submitted for ORB review on or before February 5,
2004. The ORB review will take place from F ebruary 6, 2004 until February 19,
2004. Comments from the ORB review will be resolved by March 4, 2004. The
document will be transmitted to the Agencies for review on March 5,2004. Agency
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10.

3)

4)

5)

6)

review will be completed on April 2, 2004. Comments from the Agency review will
be resolved by April 30, 2004 and the document will be finalized on May 3, 2004.

The draft Track 2 HASP shall be submitted for ORB review on or before February 5,
2004. The ORB review will take place from February 6, 2004 until February 19,
2004. Comments from the ORB review will be resolved by March 4, 2004. The
document will be finalized on March 5, 2004.

The performance of the Track 2 field investigation will be performed from May 4,
2004 until June 1, 2004.

The draft Track 2 Summary Report shall be submitted for ORB review on or before
October 28, 2004. The ORB review will take place from October 29, 2004 until
November 11, 2004. Comments from the ORB review will be resolved by November
29, 2004. The document will be transmitted to the Agencies for review on November
30, 2004. Agency review will be completed on January 4, 2005. Comments from the
Agency review will be resolved by February 1, 2005 and the document will be
finalized on February 2, 2005.

The Weekly Status Reports will be submitted by close of business each Thursday.

SUBMITTALS

None.

ACCEPTANCE

Acceptance of deliverables will be considered complete when the deliverables,
specifically documents, have been finalized.

APPENDICES

None.

ATTACHMENTS

None.




